Guardian Environmental Services, Contract #: EP-S2-15-01
Holy Trinity Cemetery Site Site ID#: A23M

5401 Robert Avenue,

Lewiston, New York 14092- 2125 Task Order No. 020

STATEMENT OF WORK
BACKGROUND:

In a 1978 U.S. Department of Energy (U.S. DOE) aerial radiological survey, more than 15
properties throughout the region were identified as having elevated levels of radiation above
background. It is believed that, in the early 1960s, slag from the local Union Carbide facility
was used as fill on the properties prior to paving. The slag contained sufficient quantities of
uranium and thorium to be classified as a licensable radioactive source material. Based on the
original survey and subsequent investigations, it is believed that the radioactive Union Carbide
slag was deposited at the Holy Trinity Cemetery property.

The Holy Trinity Cemetery site is bordered: to the north and east by Interstate 190; to the
south by another cemetery; and to the west by Robert Avenue and a residential area. The site
consists of two areas of radionuclide contamination located at a cemetery of approximately
31.5 acres in Lewiston, New York. The first area of contamination (Area 1) is about 2.8 acres
(119,137 square feet). The area of observed contamination is located in the northernmost portion
of the property and north of the only building at the site. This area is on a relatively flat and
slightly elevated grassy field, as well as on existing roadbeds. The building south of the first
contaminated area is utilized as a residence, a chapel and cemetery maintenance facility. The
second area of contamination (Area 2) is a roadway located on the eastside of the property. This
area is about 0.4 acres (15,845 square feet) in size.

Analytical results obtained from New York State, USEPA Pre-Remedial Program and USEPA
Removal Program assessments indicate that material comprising the earthen layer of the majority
of this site property is contaminated with radionuclides significantly higher than at background
conditions (i.e., greater than 2x background concentrations).

The purpose of this Task Order is to eliminate the threat of:
e Direct contact with the radioactive material via inhalation.
o Off-Site migration of radioactive material via clothing, footwear, vehicle traffic.
¢ Exposure to elevated gamma radiation located throughout the site.

TASKS TO BE PERFORMED:

The contractor shall furnish all necessary personnel, equipment and materials to perform the
following:

1. ERRS Project Manager (PM) and/or ERRS Response Manager (RM) to
immediately contact the OSC to discuss the SOW, logistics, timelines, and
establish an initial work assignment (i.e. daily/weekly work order) including
tasking and hours for ERRS personnel. The OSC designated for this Task Order is
Eric Daly. Mr. Daly can be reached at 908- 420- 1707.



2. Provide a Site Specific HASP for the below listed site after the site walk to cover

work specified in this task order, and identify any site specific health and safety

protections and or training required for workers to execute this statement of work.
Provide a Utility mark out for work areas as shown in the site map

4. Arrange and provide for the clearing and removal of above ground vegetationto
allow for fencing installations around work areas and allow future access for
assessment activities of work areas.

5. Provide materials and installation of 6 foot chain link fencing with +10 foot gate
for access, all fencing to have 3 strands of nonrbarbed wire on top to restrict
access.

6. Provide assistance to EPA as directed by the OSC, to assist in sample collection.

7. Containerize spent PPE and materials utilized in site assessment work and
securely store these materials onsite.

8. Coordinate with OSC to develop a plan for the excavation and T&D of

contaminated material.

9. Conduct all operations in accordance with applicable Federal and State safety
standards.

10. Additional technical direction will be provided by the OSC through daily work
orders.

(O8]

EPA considers some of the planned activities in this SOW to be subject to Construction
Wage Rate Requirements (formerly known as the Davis Bacon Act) wages.
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1026
1027
1028
1029
1030
1031
1032
1033
1034
1035
1036
1037
1038
1039
1040

PERSONNEL CLIN RCMS #

1-05
1-05
1-10
1-10
2-05
2-05
2-13
2-13
2-03
2-03
2-20
2-20
3-07
3-07
4-01
4-01
4-10
4-10
4-15
4-15
4-30
4-30

01-140-010
01-230-050
01-235-075
01-340-015
01-290-040
02-160-001
02-130-001
01-280-012
03-250-060
05-001-021
05-015-010
07-300-005
07-300-010
07-630-025
08-220-001
08-240-002

ITEM DESCRIPTION
Response Manager
Response Manager
Foreman

Foreman

Equipment Operator
Equipment Operator
Field Cost Admin.
Field Cost Admin.
Cliean-up Technician
Clean-up Technician
Truck Driver

Truck Driver
Chemical Technician
Chemical Technician
Chemist

Chemist
Engineer/Chemical
Engineer/Civil
Industrial Hygienist/Safety
Industrial Hygienist/Safety
T&D Coordinator
T&D Coordinator

PERSONNEL TOTAL

Car-Passenger
Truck-Pickup 1/2 Ton
Truck-Pickup 4 WD 3/4 Ton
Van-Passenger

SUV 4 WD
Trailer-Storage/Box <10 ft
Trailer-ER-HAZMAT <18 ft
Truck-Stake/Flatbed

Skid Steer-Loaders 6K<8K
Meter/Monitor-Combo PID/FID
Radio-Handheid
Generator-5<10 KW
Generator-10<15 KW
Water Washer Pressure
Pump-Submersible-1.5 in
Pump-Trash/Sludge-2 in

Equipment Total

ODC Charges
G&A Charge on ODCs

ODC Total

SUM OF ALL COSTS

QUANTITY UNIT
120 Hours
0 Hours

0 Hours

0 Hours
80 Hours
0 Hours
120 Hours
0 Hours
160 Hours
0 Hours

0 Hours

0 Hours

0 Hours

0 Hours

0 Hours

0 Hours

0 Hours

0 Hours
10 Hours
0 Hours

0 Hours

0 Hours

0 Days
21 Days
0 Days
21 Days
0 Days
0 Days
0 Days
0 Days
0 Days
0 Days
84 Days
0 Days
21 Days
0 Days
0 Days
0 Days

GUARDIAN UNITPRICE GUARDIAN AMOUNT

$79.67
$57.51
$53.10
$52.62
$57.91
$63.97
$39.30
$45.57
$37.00
$41.00
$47.93
$52.94
$51.74
$57.14
$62.37
$45.02
$53.57
$53.57
$59.85
$43.20
$54.58
$39.40

$20.00
$30.00
$30.00
$45.00
$45.00
$40.00
$40.00
$55.00
$125.00
$1.00
$1.00
$35.00
$65.00
$30.00
$25.00
$8.50

$9,560.40
$0.00
$0.00
$0.00
$4,632.80
$0.00
$4,716.00
$0.00
$5,920.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$508.50
$0.00
$0.00
$0.00

$25,427.70

$0.00
$630.00
$0.00
$945.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$84.00
$0.00
$1,365.00
$0.00
$0.00
$0.00

$3,024.00

$87,628.72
$4,819.58

$92,448.30

$120,900.00




